Comparative Statement

Tende BBMP/2020-21/OW/WORK_INDENT41610
Tende Desilting of Drains in ward No 7 Byataraynapura

SNo	Item Name	Item Code	Unit	Estimate Quan	Estimate Ra	Total Amo	U RAMESH ( ) Quoted Ra	Total Amo	JAY KRISHNA VINAY KUMAR (VAISHNAVI ENTERPRISES..) Quoted Ra	Total Amount
1	Removing a	1	Sqm	10837.5	111.3	1206213.7	93.49	1013197.8	111.3	1206213.75
2	Earthwork e	2	cum	2488.13	137.8	342864.31	115.75	288001.04	137.8	342864.314
3	Loading an	3	cum	2488.13	94.3	234630.65	79.21	197084.77	94.3	234630.659
	Total Summary Amount					1783708.7	1498283.7	0.00	1783708.7	0.00
	% against Estimated Rate						-16.0018		0.00	
	% against CSR									
	Total Bid Amount						1498283.70 (L1)		1783708.72 (L2)	

Byatarayanapura Division
Yelahanka Zone BBMP

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT41610	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2020-05-29 21:48:31.0	2020-06-08 11:28:06.0	2020-06-08 14:13:57.0	Approve	The recommendation of EE is approved	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT41610	bbmp_ee2_yel-H T MOHAN DAS	2020-05-19 18:24:55.0	2020-05-19 22:13:44.0	2020-05-29 21:48:31.0	Approve	Two Bidders are participated for this work out of which L1 Bidder U RAMESH Quoted RS 1498283.70 (L1) (--16.0018) below the Tender Amount. Hence recommended for Kind Approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	2020-05-19 18:24:55.0	2020-05-19 18:24:55.0	2020-05-19 18:24:55.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2020-21/OW/WORK_INDENT41610	bbmp_ee2_yel-H T MOHAN DAS	2020-05-19 18:24:47.0	2020-05-19 18:24:52.0	2020-05-19 18:24:54.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2020-21/OW/WORK_INDENT41610	bbmp_ee2_yel-H T MOHAN DAS	2020-05-19 18:24:12.0	2020-05-19 18:24:17.0	2020-05-19 18:24:47.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2020-21/OW/WORK_INDENT41610	bbmp_ee2_yel-H T MOHAN DAS	2020-05-19 18:23:47.0	2020-05-19 18:23:54.0	2020-05-19 18:24:12.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2020-21/OW/WORK_INDENT41610	bbmp_ee2_yel-H T MOHAN DAS	2020-05-19 16:05:00.0	2020-05-19 18:23:42.0	2020-05-19 18:23:47.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	2020-05-19 16:05:00.0	2020-05-19 16:05:00.0	2020-05-19 16:05:00.0	Submit		Completed
Tender Schedule / Notice Inviting Tender Approval"	Perform approval for Draft Tender Schedule with Number BBMP/2020-21/OW/WORK_INDENT41610	bbmp_ee2_yel-H T MOHAN DAS	2020-05-10 14:02:48.0	2020-05-10 14:47:04.0	2020-05-10 14:47:04.0	Approved		Completed